

# CRUZ-HOGAN *Consultants, Inc.*

Engineers • Planners • Consultants

Harlingen • McAllen  
TBPE Firm Reg. No. F-4860

## CITY OF WESLACO, TEXAS

Generator Installation at Water Treatment Plant

TDRA Hurricane Ike/Dolly Disaster Recovery Project

RE-BID PROJECT

### ADDENDUM NO. 1: April 28, 2011

TO ALL DOCUMENT HOLDERS OF RECORD:

This Addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings as noted below. Acknowledge receipt of the Addendum in the space provided in the Bid Form and on the outer envelope of Bid proposal. Failure to acknowledge receipt of this Addendum may subject Bidder to disqualification.

#### ITEM NO. 1 – Time for Completion

Time for Completion has been changed to 150 consecutive calendar days after start date indicated on "Notice to Proceed".

END OF ADDENDUM NO. 1

