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BID NO: 2013-14-08 

 
 
 
 
May 7, 2014  
 

RE: 
ADDENDUM NO.1  
FOR BID NO: 2013-14-08 
“DETENTION POND AND RECONSTRUCTION OF 
SUGARCANE DRIVE FROM MILE 6 WEST TO MILE 
5 ½ WEST” 

 
 
 
Dear Bidders: 
 
Attached you will find ADDENDUM NO. 1, PAGE 1 OF 3 in connection with “CITY OF WESLACO” -
request for bids for “DETENTION POND AND RECONSTRUCTION OF SUGARCANE DRIVE FROM 
MILE 6 WEST TO MILE 5 ½ WEST”. 
 
Please add this ADDENDUM NO. 1 to your bid packet so as to permit your company to submit a complete bid.  
See original bid packet LEGAL NOTICE page 3 paragraph 9.   
 
If you do not receive all pages of ADDENDUM NO. 1 please notify us immediately at (956) 447-2240.  
 
Please be advised that this ADDENDUM NO. 1 will complete your bid packet for “DETENTION POND 
AND RECONSTRUCTION OF SUGARCANE DRIVE FROM MILE 6 WEST TO MILE 5 ½ WEST”. 
 
Thank you for your prompt attention to this matter. 
 
 
 
 
 
 
 
 BY:  

  ADDENDUM NO. 1 
ACKNOWLEDGMENT OF RECEIPT  
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BID NO: 2013-14-08 

ADDENDUM NO. 1 

May 7, 2014 
 

“DETENTION POND AND RECONSTRUCTION OF SUGARCANE DRIVE FROM MILE 6 
WEST TO MILE 5 ½ WEST” 

BID NO: 2013-14-08 
Bid Opening Date: May 9, 2014 

 
 

PLEASE NOTE CHANGES AS FOLLOWS: 
 
No. 1 REVISED TITLE SHEET (includes signatures from City of Weslaco) 
No. 2 REVISED SUMMARY SHEET 

 Item 3268-2047 Revised HMAC Quantity 
 Item 467-2234 changed SET from 24” to 18” 
 Item 529-2020 quantity changed from 139’ to 179’ 

No. 3 REVISED BID TAB 
 Item 3268-2047 Revised HMAC Quantity 
 Added box culvert that was not shown on bid tab 
 Item 467-2234 changed hanged SET from 24” to 18” 
 Item 529-2020 quantity changed from 139’ to 179’ 

No. 3 ADDED SURVEY CONTROL INDEX SHEETS 
 
 
I,      , acknowledge receipt of ADDENDUM NO. 1 dated, May 7, 2014, for 
DETENTION POND AND RECONSTRUCTION OF SUGARCANE DRIVE FROM MILE 6 WEST TO 
MILE 5 ½ WEST. 
 
 
 
   

Printed Bidder Name  Date 

 
 

 
 
NOTE:  PLEASE SUBMIT THIS ADDENDUM WITH YOUR 

BID PACKET, IN ORDER TO COMPLETE THE 
BID..... 
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BASE BID - Detention Pond & Sidewalk on South Side of Sugarcane Dr 

SPEC NO. DESCRIPTION QTY UNIT 
UNIT PRICE UNIT TOTAL 

(in figures) (in figures) 

0100-2001 PREPARING ROW 6 AC  $   $  

0110-2002 EXCAVATION (CHANNEL) 13236 CY  $   $  

0132-2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) 40 CY  $   $  

0164-2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) 34936 SY  $   $  

0432-2001 RIPRAP (CONC)(4 IN) 5 CY  $   $  

0464-2003 CONC BOX CULV (4ft X 2FT) 375 LF  $   $  

0464-2003 RC PIPE (CL III)(18 IN) 1020 LF  $   $  

0465-2005 MANH (COMPL)(TY M) 4 EA  $   $  

0465-2012 INLET (COMPL)(TY A) 2 EA  $   $  

0465-2103 INLET (COMPL)(TY F) 2 EA  $   $  

0465-2104 INLET EXT (TY A) 4 EA  $   $  

0465-2109 INLET EXT (TY F) 2 EA  $   $  

0465-2113 INLET (COMPL)(TY CC) 1 EA  $   $  

0467-2177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) 1 EA  $   $  

0467-2234 SET (TY II)(18 IN)(RCP)(6:1)(P) 1 EA  $   $  

0479-2001 ADJ MANHS 2 EA  $   $  

0502-2001 BARRICADES, SIGNS AND TRAFFIC HANDLING 3 MO  $   $  

0529-2012 CONC CURB & GUTTER (TY A)(BARRIER) 4100 LF  $   $  

0529-2020 CONC CURB & GUTTER(TY A)(VALLEY GUTTER) 179 LF  $   $  

0531-2003 CONC SIDEWALKS (5') (6") 1635 LF  $   $  

0531-2041 CURB RAMPS (TY 10) 10 EA  $   $  

1122-2002 ROCK FILTER DAMS (INSTALL) (TY 2) 100 LF  $   $  

1122-2009 ROCK FILTER DAMS (REMOVE) 100 LF  $   $  

1122-2017 CONSTRUCTION EXITS (INSTALL) (TY 2) 312 SY  $   $  

1122-2019 CONSTRUCTION EXITS (REMOVE) 312 SY  $   $  

1122-2037 TEMPORARY SEDIMENT CONTROL FENCE INSTLL 3000 LF  $   $  

1122-2048 BIOGRD EROSN CONT LOGS (12" DIA)INSTALL 30 LF  $   $  

1122-2056 BIODEGRADBLE EROSION CONTROL LOGS REMOV 30 LF  $   $  

1122-2057 TEMPORARY SEDIMENT CONTROL FENCE REMOVE 3000 LF  $   $  

  MOBILIZATION (10%) 1 LS  $   $  

BASE BID TOTAL (in figures)    $  

      
In case of DISCREPANCIES, Unit Price RULES OVER Unit Total and Total Amounts. 

 



 
ADD ON BID 1 - Sugarcane Dr Roadway Improvements 

SPEC NO. DESCRIPTION QTY UNIT 
UNIT PRICE UNIT TOTAL 

(in figures) (in figures) 

0100-2002 PREPARING ROW 21.37 STA  $   $  

0110-2001 EXCAVATION (ROADWAY) 5100 CY  $   $  

0132-2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) 510 CY  $   $  

0164-2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) 2912 SY  $   $  

0247-2204 FL BS (CMP IN PLC)(TY E GR 4)(8") 10058 SY  $   $  

3000 EN-1 ROADBOND (0.0075 GAL/SY) 78 GAL  $   $  

3000 EN-1 TRT (MIX EXST MATL& NEW BASE)(DC)(8") 10293 SY  $   $  

0310-2001 PRIME COAT (MC-30) 1804 GAL  $   $  

3268-2047 D-GR HMA TY-D SAC-A PG76-22 1028 TON  $   $  

0530-2010 DRIVEWAYS (CONC) 36 SY  $   $  

0530-2011 DRIVEWAYS (ACP) 545 SY  $   $  

0560-2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND 14 EA  $   $  

0560-2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND 1 EA  $   $  

0560-2024 MAILBOX INSTALL-M(TWG-POST)TY 2 FND 2 EA  $   $  

0644-2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) 7 EA  $   $  

0644-2059 RELOCATE SM RD SN SUP & AM TY TWT 1 EA  $   $  

0644-2060 REMOVE SM RD SN SUP & AM 5 EA  $   $  

0666-2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) 52 LF  $   $  

0666-2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) 1180 LF  $   $  

0666-2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) 4524 LF  $   $  

0672-2015 REFL PAV MRKR TY II-A-A 238 EA  $   $  

0666-2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) 10 EA  $   $  

1122-2017 CONSTRUCTION EXITS (INSTALL) (TY 2) 312 SY  $   $  

1122-2019 CONSTRUCTION EXITS (REMOVE) 312 SY  $   $  

1122-2048 BIOGRD EROSN CONT LOGS (12" DIA)INSTALL 60 LF  $   $  

1122-2056 BIODEGRADBLE EROSION CONTROL LOGS REMOV 60 LF  $   $  

  WATER LINE ADJUSTMENT 1 LS  $   $  

  MOBILIZATION (10%) 1 LS  $   $  

ADD ON BID 1 TOTAL (in figures)    $  

      
ADD ON BID 2 - Sidewalk on North Side of Sugarcane Dr 

SPEC NO. DESCRIPTION QTY UNIT 
UNIT PRICE UNIT TOTAL 

(in figures) (in figures) 

0531-2003 CONC SIDEWALKS (5') (6") 1731 LF  $   $  

0531-2041 CURB RAMPS (TY 10) 4 EA  $   $  

ADD ON BID 2 TOTAL (in figures)    $  

      
In case of DISCREPANCIES, Unit Price RULES OVER Unit Total and Total Amounts. 

 


