Border Avenue Road and Waterline Improvements
CITY OF WESLACO AND HIDALGO COUNTY ADDENDUM No 3

March 03, 2015

Addendum No 3

Dear Bidders:
Attached you will find ADDENDUM NO. 3, as follow:
1. - On Project Manual replace pages 00405-1 of 4 to 00405-4 of 4 (Schedule of Unit Price Work).
2. - On Reconstruction of Border Avenue From 18" Street to 34" Street Set of Construction Plans replace
sheets 9, 10, 41, 43 and 52.
3. — Survey Control Sheets were missing from the original package (sheet 3-5), they have been attached.

All this pages replaced the previous ones in connection with “CITY OF WESLACO AND HIDALGO COUNTY” -
request for bids for “Border Avenue Road and Waterline Improvements”.

Clarifications to Bidders:

1.- The Engineer will provide one time Staking of the existing R.O.W. and Centerline of proposed road with offset;
at the Beginning and Ending of the project, every even 500 ft station and PC’s and PT's of the Horizontal curves.
2. - On Phase Il of the Sequence of Construction the first lift of asphalt course must be complete on daily basis as
per Daily Work Zone.

3. - There is not TCP Permit required by City of Weslaco, the only Permit required will be the Discharge
Application Permit to be submitted to HCDD No 1, The Engineer will assist the Contractor awarded to do that.

4. - The Adjust of Water Main Bid Item was changed to Adjust COW water main by Each and it will consider the
adjustment of 2 City of Weslaco Water line crossings with possible conflict with the proposed storm drain system
at stationing 22+10 and 24+80.

5. - The Length of the Contract will be adjusted to 250 Calendar Days.

Please add this ADDENDUM NO. 3 to your bid packet so as to permit your company to submit a complete bid.
See original bid packet FORM PROPOSAL 3.0 ADDENDA page 00310-2 of 4, paragraph 2.

Acknowledge receipt of ADDENDUM NO. 3 by signing and returning this notice to us VIA FAX AT (956) 973-3128.
If you do not receive all pages of ADDENDUM NO. 3 please notify us immediately at (956) 447-2240.

Please be advised that this ADDENDUM NO. 3 will complete your bid packet for “Border Avenue Road and
Waterline Improvements”.

Thank you for your prompt attention to this matter.

BY:

Homer Rhodes ADDENDUM NO. 3
City of Weslaco Purchasing Agent ACKNOWLEDGMENT OF RECEIPT

- AR



Border Avenue Road and Waterline Improvements
CITY OF WESLACO AND HIDALGO COUNTY SCHEDULE OF UNIT PRICE WORK

Document 00405

SCHEDULE OF UNIT PRICE WORK

This Document, constitutes a Supplemental to Document 00310 — Form of Proposal.
When a Contract is awarded, this Document becomes a supplement to Document 00500 — Form of Agreement
Between Owner and Contractor.

BASE BID
UNIT PRICE | UNIT TOTAL
SPEC NO. DESCRIPTION QTY UNIT [ o
(in figures) (in figures)
0100-2002 | PREPARING ROW 52.5 STA | $ $
0104-2009 | REMOVING CONC (RIPRAP) 49 SY | $ $
0110-2001 | EXCAVATION (ROADWAY) 18543 Cy | $ $
0132-2006 | EMBANKMENT (FINAL)(DENS CONT)(TY C) 2428 Cy | $ $
0164-2023 | CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) 15803 SY | $ $
0168-2001 | VEGETATIVE WATERING 500 MG | $ $
0247-2060 | FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) 8517 Cy | $ $
0260-2011 | LIME TRT (EXST MATL) (12") 26133 SY | $ $
0260-2016 | LIME (HYD, COM, OR QK(SLURRY)) 259 TON | $ $
0310-2001 | PRIME COAT (MC-30) 4604 GAL | $ $
3268-2047 | D-GR HMA TY-D SAC-A PG76-22 5248 TON | $ $
5261-2002 | GEOGRID BASE REINFORCEMENT (TY II) 25550 SY | $ $
0400-2006 | CUT & RESTORING PAV 2945 SY | $ $
0402-2001 | TRENCH EXCAVATION PROTECTION 3926 LF | $ $
0420-2016 | CL C CONC (COLLAR) 2 EA | $ $
0432-2001 | RIPRAP (CONC)(4 IN) 85 Cy | $ $
0460-2009 | CMP (GAL STL 48 IN) 138 LF | $ $
0464-2089 | RC PIPE (CL I11)(18 IN)(SPL) 752 LF | $ $
0464-2090 | RC PIPE (CL I11)(24 IN)(SPL) 1266 LF | $ $
0464-2091 | RC PIPE (CL 111)(30 IN)(SPL) 967 LF | $ $
0464-2092 | RC PIPE (CL I11)(36 IN)(SPL) 1944 LF | $ $
0464-2094 | RC PIPE (CL I11)(48 IN)(SPL) 132 LF | $ $
0465-2103 | INLET (COMPL)(TY F) 24 EA | $ $
0465-2104 | INLET EXT 12 EA | $ $
0465-2006 | MANH (COMPL)(JUNCT BOX)(TY M) 5 EA | $ $
0465-2013 | MANH (COMPL)(TY A) 16 EA | $ $
0479-2001 | ADJ MANHS 13 EA | $ $
0496-2002 | REMOV STR (INLET) 1 EA | $ $
0496-2003 | REMOV STR (MANHOLE) 3 EA | $ $
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Border Avenue Road and Waterline Improvements

CITY OF WESLACO AND HIDALGO COUNTY SCHEDULE OF UNIT PRICE WORK
BASE BID (Cont)
UNIT PRICE | UNIT TOTAL
SPEC NO. DESCRIPTION QTY UNIT [ o
(in figures) (in figures)

0502-2001 | BARRICADES, SIGNS AND TRAFFIC HANDLING 8 MO | $ $
0529-*+ [ CONCRETE CURB & GUTTER (18" COW STD) 10517 LF | $ $
0529+ gg\l;vagTEDT)E CURB & GUTTER (2' VALLEY GUTTER 565 F | s $
0530-2010 | DRIVEWAYS (CONC) 778 SY | $ $
0530-2011 | DRIVEWAYS (ACP) 888 SY | $ $
0542-2001 | REMOVING METAL BEAM GUARD FENCE 25 LF | $ $
550-*++ | ADJUST GATES-VEHICULAR 10 EA | $ $
0560-2011 | MAILBOX INSTALL-S (TWG-POST) TY 2 FND 27 EA | $ $
0560-2013 | MAILBOX INSTALL-D (TWG-POST) TY 2 FND 2 EA | $ $
0560-2024 | MAILBOX INSTALL-M(TWG-POST)TY 2 FND 1 EA | $ $
0644-2001 | IN SM RD SN SUP&AM TY10BWG(1)SA(P) 28 EA | $ $
0644-2025 | IN SM RD SN SUP&AM TYS80(1)SA(T) 4 EA | $ $
0644-2056 | RELOCATE SM RD SN SUP & AM TY 10BWG 5 EA | $ $
0644-2060 | REMOVE SM RD SN SUP & AM 21 EA | $ $
0644-2077 | REMOVE SM RD SN SUP & AM (SIGN ONLY) 6 EA | $ $
0666-2006 | REFL PAV MRKTY | (W) 4" (DOT)(100MIL) 40 LF | $ $
0666-2036 | REFL PAV MRK TY | (W) 8" (SLD)(100MIL) 481 LF | $ $
0666-2048 | REFL PAV MRK TY | (W) 24"(SLD)(100MIL) 301 LF | $ $
0666-2054 | REFL PAV MRK TY | (W) (ARROW) (100MIL) 32 EA | $ $
0666-2096 | REFL PAV MRKTY | (W) (WORD) (100MIL) 4 EA | $ $
0666-2105 | REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) 2220 LF | $ $
0666-2111 | REFL PAV MRKTY I (Y) 4" (SLD)(100MIL) 9337 LF | $ $
0672-2012 | REFL PAV MRKRTY I-C 27 EA | $ $
0672-2015 | REFL PAV MRKR TY II-A-A 256 EA | $ $
1122-2002 | ROCK FILTER DAMS (INSTALL) (TY 2) 80 LF | $ $
1122-2009 | ROCK FILTER DAMS (REMOVE) 80 LF | $ $
1122-2017 | CONSTRUCTION EXITS (INSTALL) (TY 2) 156 SY | $ $
1122-2019 | CONSTRUCTION EXITS (REMOVE) 156 SY | $ $
1122-2048 | BIOGRD EROSN CONT LOGS (12" DIA)INSTALL 1632 LF | $ $
1122-2056 | BIODEGRADBLE EROSION CONTROL LOGS REMOV 1632 LF | $ $
1122-2037 | TEMPORARY SEDIMENT CONTROL FENCE INSTLL 3105 LF | $ $
1122-2057 | TEMPORARY SEDIMENT CONTROL FENCE REMOVE 3105 LF | $ $
ek ek | ADJUST COW WATER MAIN 2 EA | $ $
MOBILIZATION 1 LS | $ $
BASE BID TOTAL (in figures) | $

In case of DISCREPANCIES, Unit Price RULES OVER Unit Total and Total Amounts.
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Border Avenue Road and Waterline Improvements
CITY OF WESLACO AND HIDALGO COUNTY

SCHEDULE OF UNIT PRICE WORK

ALTERNATE BID No 1 (SIDEWALK)
UNIT PRICE | UNIT TOTAL
SPEC NO. DESCRIPTION QTY UNIT o o
(in figures) (in figures)
0531-2003 CONC SIDEWALKS (5') (6") 11216 LF | § $
0531-2040 CURB RAMPS (TY 5) 16 EA [ $ $
0531-2041 CURB RAMPS (TY 10) 6 EA | § $
ADD ON BID 2 GRAND TOTAL (in figures) | $
GRAND TOTAL (BASEBID+ ADDBIDNo1): | $
In case of DISCREPANCIES, Unit Price RULES OVER Unit Total and Total Amounts.
ALTERNATE BID No 2 (EN-1 Roadbond Treated Subgrade)
UNIT PRICE | UNIT TOTAL
SPEC NO. DESCRIPTION QTY UNIT oo o
(in figures) (in figures)
3000 EN-1 ROADBOND (0.01125 GAL/SY) 294 GAL | $ $
3000 EN-1 TRT (MIX EXST MATL& NEW BASE)(DC)(12") 26133 SY | § $
0260-2011 LIME TRT (EXST MATL) (12") -26133 SY | $ $
0260-2016 LIME (HYD, COM, OR QK(SLURRY)) -259 TON | $ $
ADD ON BID 3 GRAND TOTAL (in figures) | $
GRAND TOTAL (USING SUBGRADE STABL WITHEN-1): | $
In case of DISCREPANCIES, Unit Price RULES OVER Unit Total and Total Amounts.
Waterline Bid
UNIT PRICE | UNIT TOTAL
SPEC NO. DESCRIPTION QTY UNIT [ o
(in figures) (in figures)
02511-01 12” Water line DR-18 C-900 w/ fittings 5446 LF | $ $
02511-02 8” Water line DR-18 C-900 w/ fittings 234 LF | $ $
02511-03 12” Cap 4 EA | $ $
02521-01 12” Gate Valve w/box 12 EA | $ $
02521-01 8” Gate Valve w/hox 2 EA | $ $
02520’ Fire Hydrant wivalve 14 EA | $ $
02501-01 90° Elbow 2 EA | $ $
02501-02 45° Elbow 10 EA | $ $
02511-04 12” Tee 8 EA | $ $
21" Steel Casing 79 LF | $ $
21” PVC Casing 333 LF [ $ $
Waterline Total | $
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Border Avenue Road and Waterline Improvements
CITY OF WESLACO AND HIDALGO COUNTY SCHEDULE OF UNIT PRICE WORK

SUMMARY

Total Road Improvements

Total Alternative 1

Total Alternative 2

Total Waterline Improvements

TOTAL BID PRICE (Total Unit Prices Plus Cash Allowance, if any)

$

Notes:

@ United States Dollars. In the event of a discrepancy, this column shall govern.

Project:
Project No. Bidder's Signature:
Company: Name:
Date: Title:
END OF DOCUMENT
00405-4 of 4
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1. VERTICAL CONTROL POINT VALUES WERE OBTAINED BY
REAL TIME KINEMATIC (RTK) GPS SESSIONS AND USING
THE TEXAS RTK COOPERATIVE NETWORK. THE
VERTICAL VALUES ARE BASE ON THE GEOID 12A
ELLIPTICAL MODEL.

2. A LEVEL ONE 3-WIRE LEVEL LOOP BETWEEN THE
VERTICAL CONTROL POINTS WAS PERFORMED
THROUGH THE ENTIRE PROJECT.

3. HORIZONTAL DATUM IS NAD83 (CORS96 EPOCH 2002.00
TEXAS STATE PLANE SOUTH ZONE (4205).
VERTICAL DATUM (S NAVD88. THE GEOID MODEL USED
FOR THE PROJECT IS GEOID 12A.

4. COORDINATES AND DISTANCES ARE IN U.S.
SURVEY FEET DISPLAYED IN SURFACE AND MAY BE
CONVERTED TO GRID BY DIVIDING BY TXDOT SURFACE
ADJUSTMENT FACTOR OF 1.00004

5. MONUMENTS ARE %" IRON ROD SET IN CONCRETE
AND CAPPED WITH 3§
"A & A" ALUMINUM CAP
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BASE BID

SPECNO. DESCRIPTION Qrty UNIT
0100-2002 PREPARING ROW 52.5 STA
0104-2009 REMOVING CONC (RIPRAP) 49.0 sy
0110-2001 EXCAVATION (ROADWAY) 18543 oY
0132-2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) 2428 oY
0164-2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) 15803 3%
0168-2001 VEGETATIVE WATERING 500 MG
0247-2060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) 8517 oY
0260-2011 LIME TRT (EXST MATL) (12") 26133 3%
0260-2016 LIME (HYD, COM, OR QK(SLURRY)) 259 TON
0310-2001 PRIME COAT (MC-30) 4604 GAL
3268-2047 D-GR HMA TY-D SAC-A PG76-22 5248 TON
5261-2002 GEOGRID BASE REINFORCEMENT (TY 1) 25550 3%
0400-2006 CUT & RESTORING PAV 2945 sy
0402-2001 TRENCH EXCAVATION PROTECTION 3926 LF
0420-2016 CL C CONC (COLLAR) 2 EA
0432-2001 RIPRAP (CONC)(4 IN) 85 oY
0460-2009 CMP (GAL STL 48 IN) 138 LF
0464-2089 RC PIPE (CL111)(18 IN)(SPL) 752 LF
0464-2090 RC PIPE (CL111)(24 IN)(SPL) 1266 LF
0464-2091 RC PIPE (CL111)(30 IN)(SPL) 967 LF
0464-2092 RC PIPE (CL111)(36 IN)(SPL) 1944 LF
0464-2094 RC PIPE (CL111)(48 IN)(SPL) 132 LF
0465-2103 INLET (COMPL)(TY F) 24 EA
0465-2104 INLET EXT 12 EA
0465-2006 MANH (COMPL)(JUNCT BOX)(TY M) 5 EA
0465-2013 MANH (COMPL)(TY A) 16 EA
0479-2001 ADJ MANHS 13 EA
0496-2002 REMOV STR (INLET) 1 EA
0496-2003 REMOV STR (MANHOLE) 3 EA
0502-2001 BARRICADES, SIGNS AND TRAFFIC HANDLING 8 MO
0529-**** CONCRETE CURB & GUTTER (18" COW STD) 10517 LF
0529-**** CONCRETE CURB & GUTTER (2' VALLEY GUTTER COW STD) 565 LF
0530-2010 DRIVEWAYS (CONC) 778 sy
0530-2011 DRIVEWAYS (ACP) 888 3%
0542-2001 REMOVING METAL BEAM GUARD FENCE 25 LF
550-**** ADJUST GATES-VEHICULAR 10 EA
0560-2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND 27 EA
0560-2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND 2 EA
0560-2024 MAILBOX INSTALL-M(TWG-POST)TY 2 FND 1 EA
0644-2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) 28 EA
0644-2025 IN SM RD SN SUP&AM TYS80(1)SA(T) 4 EA
0644-2056 RELOCATE SM RD SN SUP & AM TY 10BWG 5 EA
0644-2060 REMOVE SM RD SN SUP & AM 21 EA
0644-2077 REMOVE SM RD SN SUP & AM (SIGN ONLY) 6 EA
0666-2006 REFL PAV MRK TY | (W) 4" (DOT)(100MIL) 40 LF
0666-2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) 481 LF
0666-2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) 301 LF
0666-2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) 32 EA
0666-2096 REFL PAV MRK TY | (W) (WORD) (100MIL) 4 EA
0666-2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) 2220 LF
0666-2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) 9337 LF
0672-2012 REFL PAV MRKR TY I-C 27 EA
0672-2015 REFL PAV MRKR TY I1-A-A 256 EA
1122-2002 ROCK FILTER DAMS (INSTALL) (TY 2) 80 LF
1122-2009 ROCK FILTER DAMS (REMOVE) 80 LF
1122-2017 CONSTRUCTION EXITS (INSTALL) (TY 2) 156 3%
1122-2019 CONSTRUCTION EXITS (REMOVE) 156 3%
1122-2048 BIOGRD EROSN CONT LOGS (12" DIA)INSTALL 1632 LF
1122-2056 BIODEGRADBLE EROSION CONTROL LOGS REMOV 1632 LF
1122-2037 TEMPORARY SEDIMENT CONTROL FENCE INSTLL 3105 LF
ADJUST COW WATER MAIN 2 EA

ALTERNATE BID No 1 (SIDEWALKS)
SPEC NO. DESCRIPTION Qry UNIT
0531-2003 CONC SIDEWALKS (5') (6") 11216 LF
0531-2040 CURB RAMPS (TY 5) 16 EA
0531-2041 CURB RAMPS (TY 10) 6 EA
ALTERNATE BID No 2 (EN-1 ROADBOND TREATED SUBGRADE)
SPECNO. DESCRIPTION ary UNIT
3000 EN-1 ROADBOND (0.01125 GAL/SY) 294 GAL
3000 EN-1 TRT (MIX EXST MATL& NEW BASE)(DC)(12") 26133 SY
0260-2011 LIME TRT (EXST MATL) (12") -26133 SY
0260-2016 LIME (HYD, COM, OR QK(SLURRY)) -259 TON
————
—— ADDENDUM No 3 RCP QUANTITIES REVISED
——————!

—a—— ADDENDUM No 1TREMOVE STR (MANHOLE) ADDED

——— ADDENDUM No 3 CHANGE BID
NOTES:

ITEMS TO COW WATER MAIN BY EACH

TxDOT STANDARD SPECIFICATIONS FOR CONSTRUCTION

GOVERNS ALL WORKS TO BE DONE AND BID

ITEMS.

1 3-3-15 [ QUANTITIES REVISED (ADDEN No 3)

NO. DATE REVISION APP.

et

--:an -

TEDSI INFRASTRUCTURE GROUP

Consulting Engineers

TEDSI 1201 E. Expressway 83

TBPE F. Mission, Texas 78572

1 IBPE 1640 (936) 424-7598
BORDER AVE.

SUMMARY TABLES OF
ESTIMATED QUANTITIES

SHEET 10F 2
PEPRD. | FEDERAL AD PROJECT NO. STEET
9
STATE DIST. COUNTY
TEXAS HIDALGO
CONT. | SECT. JOB ] HIGHWAY NO.
| BORDER AVE




ROADWAY SUMMARY
ITEM 100 104 110 132 247 260 260 310 3268 432 529 529 530 530 542 550 560 560 560 5261 XXXX
CODE 2002 2009 2001 2006 2060 2011 2016 2001 2047 2001 2010 2011 2001 2011 2013 2013 2002 XXXX
conc curs| CONC CURB
REMOVING EMBANKMENT |FL BS (CMP IN LIME (HYD, D-GR HMA | RIPRAP & GUTTER(2' REMOVING _|MAILBOX | MAILBOX |MAILBOX | GEOGRID BASE
DESCRIPTION |PREP ROW| CONC EX((::[\,’VC\T(')ON (FINAL)(DENS | PLC)(TY E GR LI:\\:ETTS ((3(? T|com, or ak co :s(mf 30)| TY-D SAC-A| (CONC)(4 71?9;;"5;} VALLEY DR;;’E‘LVSYS DR':;ECV;’;YS MTL BEAM ’\*,Z‘:'Eﬁii INSTALL | INSTALL | INSTALL | REINFORCEMENT l\\n?:::; ,ﬁ:m
(RIPRAP) CONT)(TY C) | 4)(FNAL POS) (SLURRY)) PG76-22 IN) $TD) GUTTER GD FEN (SINGLE) | (DOUBLE)| (MULT) (TY 1)
COow STD)
UNIT STA sY cY cY cY 3% TON GAL TON cY LF LF sY 3% LF EA EA EA EA sY EA
PROJECT TOTAL| 52.5 49 18543 2428 8517 26133 259 4604 5248 85 10517 565 778 888 25 10 27 2 1 25550 2
DRAINAGE SUMMARY SIGN SUMMARY
ITEM 400 402 460 464 464 464 464 464 465 465 465 465 479 420 ITEM 644 644 644 644 644
CODE 2001 2001 2009 2089 2090 2091 2092 2094 2103 2104 2006 2013 2001 2016 CODE IN280|;1RD " é‘:vzli = RE?.?CSAT REi(gCZAT R:'SI‘C‘RIE
STRUCT EXCAV | TRENCH EXCAV | CMP (GAL | Rc PIPE (cL |RC PIPE (CL/RC PIPE (CLRC PIPE (CL|RC PIPE (CL| INLET INLET MANH MANH (STD CL C CONC SN SN ESMRD | ESMRD | SMRD SN
DESCRIPTION i PROTECTION STL48")  |m)18 IN) spLy| "MR4IN) | TID@EOIN) | INE6IN) | 1I)48IN) | (COMPL) | "oy’ | (COMPLIUUNCT | ‘pore cr [ADJMANHS| “ o b supaAM | supaam SN SN | SUP&AM
(SPL) (SPL) (SPL) (SPL) (TY F) BOX)(TY M) TY TY | suPaAM | suPaAM
UNIT ) (LF) (LF) (LF) (LF) (LF) (LF) (LF) (EA) | (EA) (EA) (EA) (EA) (EA) PrseRiPTION 10BWG(1) | 10BWG(1) | TY 10BWE | (SIGN
SA(P) SA(T) ONLY)
PROJECT TOTAL 7695 3926 138 752 1266 967 1944 132 24 12 5 16 13 2
UNIT EA EA EA EA EA
(**) CONTRACTOR INFORMATION ONLY BEG PROJECT TO STA 20+00 9 0 3 1 6
STA 20+00 - STA 30+00 6 0 2 3 4
STA 30+00 - STA 40+00 4 0 0 2 2
TCP - SW3P SUMMARY STA 40+00 - STA50+00 2 4 0 0 6
ITEM 164 166 168 400 502 1122 1122 1122 1122 1122 1122 1122 1122 STA 50+00 - STA 60+00 3 0 0 0 1
STA 60+00 TO END PROJECT 4 0 0 0 2
CODE 2023 2002 2001 2006 2001 2002 2009 2017 2019 2048 2056 2037 2057 BROJECT TOTAL 2% 2 s : 1
CEnIE::cF: ® cuts |BARRICADES FTI(.)'I?EIT? ROCK | consTRUCTION BIOGRD EROSN | BIOGRD EROSN TEE&:EGY ng;(:niﬁ?
DESCRIPTION | SEED(PERM) FEREL')'ZER Vv'f,i'i’;r,'q‘f RESTORING |’ ST'g;'?ngD DAMS F[',:LT EXITS (INSTALL) E;'::T(ELE’;E\?; CONT LOGS (12"| CONTLOGS | CONTROL CONTROL
(RURAL) PAV. HANDLING | NSTALL) | crove) (TY 2) DIA) (INSTALL) (REMOVE) FENCE FENCE
(CLAY) (TY 2) (INSTLL) (REMOVE)
UNIT 3% TON (MG) (sY) (MO) (LF) (LF) SY 3% (LF) (LF) LF LF
1 3-3-15 QUANTITIES REVISED (ADDEN No 3)
PROJECT TOTAL 15803 0.2 500 2945 8 80 80 156 156 1632 1632 3105 3105 S DE Aok =
(**) CONTRACTOR INFORMATION ONLY NOT PAID [TEM
CONSTRUCTION EXIT MIN AREA = 78 SY, LOCATIONS ARE APPROXIMATE AND MAY BE MODIFIED IN THE FIELD AS APPROVED BY ENGINEER
FOR CONTRACTOR INFORMATION ONLY, FERTILIZER QUANTITIES (TON) ARE BASED ON ARATE OF 100 LBS OF NITROGEN PER ACRE NPK 10-5-5
VEGETATIVE WATERING (MG) 3394 GAL * ACRE * 45 CYCLES /1000
LOG MAX LENGTH = 30 FEET
STD LENGTH = 10 FEET
PAVEMENT MARKINGS SUMMARY
ITEM 666 666 666 666 666 666 666 672 672 REMOVAL SUMMARY
CODE 2006 2036 2105 2111 2048 2054 2054 2012 2015 ITEM 296 296 296 296 296
REFL PAV | REFL PAV | REFL PAV | REFL PAV | PREFAB | PREFAB |PREFAB PAV| REFL PAV | REFL PAV MRKR CODE 2002 2002 2004 2006 2016
REMOVE STR | REMOVE STR |REMOVE STR| REMOVE STR | REMOVE
MRKTYI | MRKTYI | MRKTY1 | MRKTYI | PAVMRK | PAVMRK | MRKTY I (W) | MRKRTY I-C TY II-A-A DESCRIPTION
" " w " (INLET) (MANHOLE) (SET) (HEADWALL) | STR (PIPE)
DESCRIPTION (W) 4 (w)8 ()4 (Y)4 TYC(W) | TYI(W) (WORD)
(DOT)(100 | (SLD)(100 | (BRK)(100 | (SLD)(100 | 24"(SLD) | (ARROW) UNIT (EA) (EA) (EA) (EA) (EA)
MIL) MIL) MIL) MIL) ) ) ***)
PROJECT TOTAL 1 3 1 2 34
UNIT LF LF LF LF LF EA EA EA EA
++*) FOR CONTRACTOR INFORMATION ONLY
BEG PROJECT TO STA 20+00 40 g 380 1778 % ! ! > 56 - ALL REMOVAL ITEMS SHALL BE SUBSIDIARY OF ITEM 100-2002 PREPARATION TEDSI INFRASTRE(S,L%E Iggr?egl:
STA 20+00 - STA 30+00 0 0 380 1465 99 6 0 0 38 TEDSI 01 £ s 53
STA 30+00 - STA 40+00 0 0 440 1714 15 5 0 0 e OF R.O.W. UNLESS SPECIFIED ON PLANS. hr— o, s 75572
STA 40+00 - STA 50+00 0 0 480 1868 38 4 0 0 48 <
STA 50+00 - STA 60+00 0 253 500 2000 0 5 2 13 50 BORDER AVE.
STA 60+00 TO END PROJECT 0 148 40 512 28 2 1 9 22
PROJECT TOTAL 40 481 2220 9337 301 32 4 27 256
ALTERNATE BID No 2 SUMMARY ESTIMATED QUANTITIES
ALTERNATE BID No 1 SUMMARY TTEM 3000 3000 260 260 Q
ITEM 531 531 531 CODE 2011 2016
CODE 2003 2040 2041 EN1 ROADEOND |EN-1 TRT (MIX EXST| LIME TR LIME (HYD,
CONCRETE DESCRIPTION | oo e oL /sy) | MATL & NEW BASE(| (EXST MATL) | COM, OR QK
DESCRIPTION | SIDEWALK (5') CURBS = |CURBS RAMPS © ) (DC) (127) (12" (SLURRY))
") RAMPS (TY 5) (TY 10) UNIT (GAL) (SY) sY TON SHEET 2 OF 2
FED.RD. SHEET
UNIT (LF) (EA) (EA) PROJECT TOTAL 294 26133 26133 259 SinG . [LUeRA. Ao TROMLE 0
STATE DIST. COUNTY
PROJECT TOTAL 11216 16 6 EN-1 USE TO TREAT SUBGRADE TEXAS HIDALGO
CONT. SECT. JOB | HIGHWAY NO.
| BORDER AVE
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BORDER RD.LINK COMPUTATIONS

Lik-ID  |Upstream Node| Downstream Node | U™ Per of Rise Actual Length |Hydraulic Length|  Slope Invert Invert Discharge Capacity | Soffit Upstream | HGL Upstream | EGL Upstream | Soffit D HGL D EGL D Manning's N | Actual Velocity | Actual Velocity uniform el Velocity|  A¢tual Depth Actual Depth |\, e beptn | Critical Depth | Friction Slope | Critical Slope
Barrels Upstream | Downstream Value Upstream Downstream Velocity Upstream Downstream
(&) () (ft.) (%) (ft.) (®.) (cfs) (cfs) (®.) () () (ft.) (ft.) (ft.) (ips) (fps) (ips) (ips) () (ft.) (ft.) (ft.)
A-01 A07 11A02 7 15 145 195 1179 69.35 69.12 2841 13.204 7085 73 683 73722 7062 7363 73.906 0012 7,608 7.608 5672 3948 15 15 049 064 0012 0.004
702 A02 MAO3 1 15 145 195 0.103 68.34 66.32 1.303 3902 69.64 72 805 72812 69.62 72.793 72.98 0012 0737 0737 1.905 3134 15 15 0616 0426 0.001 0.004
703 703 11A06 7 15 7 195 359 683 676 3496 25.193 9.8 71433 71493 69.1 713654 71625 0012 7978 71978 5976 1222 15 [ 0,408 0713 0,036 0.004
704 707 MATO 7 75 145 795 0,103 68,78 6876 3069 39021 7028 73 224 73269 7026 73.162 73.265 0012 7737 7737 2309 7047 5 75 7.056 0,666 0.007 0,004
B-01 Bo1 11A02 7 15 145 195 1179 69.35 69.12 2161 13.204 7085 73 661 73663 7062 7363 73.906 0012 71223 1223 5249 3628 15 [ 0425 0556 0012 0.004
B-02 B02 MAO3 7 75 145 795 0,103 68.34 68,32 2905 392 69.64 72 848 72869 69.62 72.793 72.98 0012 71644 1644 229 3978 5 75 7012 0648 0.007 0,004
503 B03 11A06 7 15 7 195 359 683 676 3998 25.193 9.8 71 458 71637 69.1 713654 71625 0012 2262 2262 933 7409 15 [ 0437 0.765 0,036 0,005
B-04 Bo4 11A08 7 75 145 795 3744 66.74 68,07 7792 25,685 7024 72 062 72148 69,57 71947 72.199 0012 2372 2372 9595 1483 5 75 0443 0784 0057 0,005
B-05 B05 MATO 7 2 145 195 0.154 66.29 66.26 5702 1034 7029 73 241 73291 7026 73.162 73.265 0012 1815 1815 3168 1529 2 2 1115 0843 0.002 0.004
B-06 B06 B05 7 2 744833 150,374 0113 6647 663 5,088 5864 7047 73346 73386 703 73 241 73,291 0012 762 162 2827 1374 2 2 7115 079 0.007 0,004
co1 cor WCo1 7 15 145 195 0.109 68.62 66.698 2232 2037 7012 71025 71049 70.098 70,992 71135 0012 7263 1263 2205 367 15 [ 0836 0,565 0.007 0.004
c-02 coz 104 7 75 145 795 5 68.21 67.235 7709 27372 69.71 69.276 69.301 68735 69.256 69.603 0012 71273 0967 5192 3397 7.065 75 0263 0492 005 0,004
c-03 107 co3 7 3 7 195 01 63.47 6345 21.083 24579 6647 66918 67.055 66.45 66.506 66,659 0012 2983 2983 3645 6092 3 3 2268 1475 0.007 0.004
D07 Dot D02 7 [ 20 125.183 0559 6932 68,62 1734 9154 7082 71 461 71671 7012 71132 71222 0012 25679 2679 7915 7677 5 15 0,803 0836 0.006 0005
D-02 D02 MCo1 1 2 145 20489 0104 65.12 66.098 7.561 5481 7012 71132 71222 70.098 70,992 71135 0012 2413 2413 2746 4959 2 2 1643 0979 0.001 0004
D03 D03 11002 7 [ 145 195 4388 69.23 68374 2596 25641 7073 70 458 705604 69.674 70414 70,626 0012 1676 7469 5847 3837 71228 15 0334 0611 0044 0,004
D-04 D04 104 1 15 145 20489 4759 68.21 67.235 5226 26704 69.71 7013 70664 68735 67.947 69.495 0012 4656 9.966 12613 5861 15 0711 0595 1111 0048 0,006
D-05 D05 D04 7 [ 20 125,197 0207 68.62 6836 7869 5572 7012 70478 70595 69.66 7013 70,664 0012 2755 2755 3367 1724 5 15 114 0848 0.002 0005
D-06 D06 11006 1 15 4 195 0322 66.11 66.047 1216 6942 6761 67.359 675 67.647 67.196 67.357 0012 2681 2904 3913 1489 1249 1148 088 0787 0.003 0,005
D07 Do7 1C07 7 [ 7 195 2769 6551 6497 0924 20371 6701 66925 66.928 6647 66.918 67.065 0012 0535 0523 5542 2825 7415 15 0226 0367 0028 0,004
Eo1 Eo1 WE02 1 15 4 195 1.002 64513 64318 1759 12.254 66013 66,639 66663 65818 66618 66736 0012 0996 0996 4671 542 15 15 0399 0499 001 0.004
Fo1 Fo1 Foz 7 15 56 61.183 0182 64.625 64513 362 5226 66125 66.363 66428 66.013 66.236 66.75 0012 2049 2049 3002 1265 15 [ 0,968 0727 0.002 0,005
Fo02 Foz WE02 1 2 26 52.489 0.601 64013 63818 18.09 20445 66013 66.236 6575 65818 66618 66736 0012 5.758 5758 6904 7.005 2 2 1555 1532 0.006 0.006
F03 Fo3 Foz 7 15 54 159 0.786 65762 64513 774 71085 67.262 69.271 69.669 66.013 66.236 66.75 0012 1382 1382 6299 5696 15 [ 0,985 7,078 0.008 0,006
R0t MAO7 o1 1 4 132 135.371 007 65727 65632 262 44.288 69.727 70,676 71055 69.632 69.632 69.811 0012 3392 3392 348 6999 4 4 3755 1.951 0.001 0003
502 03 02 7 3 77 22.299 0,098 63.45 63424 22.289 2429 66446 66,601 66655 66424 66424 66.679 0012 3153 3153 3588 6206 3 3 2464 1519 0.007 0.004
o1 MEOT 03 1 3 63 12218 01 62617 62674 19,637 2458 65617 65.761 65679 65674 65674 65693 0012 2.764 2764 3674 5942 3 3 2112 1418 0.001 0.004
X-01 X01 MAOT 7 15 23 242 1592 73.231 7212 106 26231 74731 77,423 77.981 7362 76,653 77.06 0012 5098 5998 13314 6733 15 [ 0692 7251 0046 0.008
X-02 x02 MAOT 1 15 9 2047 53818 73.311 7212 53 29626 74811 76 838 76977 7362 76.653 77.05 0012 2999 2999 12002 4873 15 15 0447 0887 0.058 0005
X-03 X03 11409 7 15 5283 5483 7568 69,59 6673 106 15.331 7109 74027 74686 7023 72.992 73,619 0012 5098 5998 5848 6733 15 [ 0,963 7251 0016 0.008
MA01 MAOT MA02 1 2 236 250 1152 71.96 69.08 159 26.296 73.96 76,653 77.06 71.08 73.63 73.906 0012 5.061 5.061 8764 6577 2 2 1122 1.438 0012 0.006
WA-02 11A02 MA03 7 25 [ 118 0644 69.08 66,32 20727 36.361 7158 7363 73.906 7082 72.793 72.98 0012 1223 1223 7492 65 25 25 71375 1547 0.006 0.004
MA-03 MAO3 MAO4 1 3 277.499 261.999 0113 66.52 68 24.624 26.183 7132 72793 7298 7 71.968 72.155 0012 3469 3469 3947 6411 3 3 2464 1697 0.001 0.004
WA-04 MA04 A0S 7 3 245 250 01 665 6625 24.624 24579 695 71968 72155 69.25 7167 71867 0012 3.469 3469 3559 6411 3 3 2816 1597 0.007 0.004
MA-05 A0S MA0G 1 3 270 275 01 66.25 65975 24.624 24679 69.25 7167 71857 68.975 71.354 71625 0012 3469 3469 3559 6411 3 3 2816 1697 0.001 0.004
11A-06 11A06 MAOT 7 3 1595 165 015 65.975 65727 29.657 30.103 66975 713654 71625 66.727 70,876 71,055 0012 7181 2181 129 6853 3 3 2816 7761 0.007 0.004
WA07 11A08 MAOT 7 25 204.997 209.997 0175 66912 66195 19.772 79.996 69412 71947 72199 66.695 70,876 71,055 0012 7028 7028 1732 6383 25 25 2347 7,509 0.002 0,004
11408 11409 11408 7 2 1395 1435 0546 66.195 67.412 78.295 19.478 70195 72992 73519 69.412 71947 72.199 0012 5623 5823 6626 7046 2 2 1643 154 0.006 0,006
11409 MATO 11409 7 2 525 565 0115 68.261 68195 7.756 5954 70261 73 162 73255 70,195 72.992 73,519 0012 2469 2469 3017 7997 2 2 1525 0,997 0.007 0,004
W01 WCo1 11002 7 2 126 130 0173 66.098 67.674 9547 70,963 70098 70,992 71135 69.674 70414 70,626 0012 3059 3059 3713 5365 2 2 1525 71106 0.002 0.004
1C02 11002 11003 7 2 241 245 0,256 67.674 67.047 71,628 13.336 69.674 70414 70626 69.247 69.707 69.979 0012 3.701 3,701 1523 5768 2 2 1525 1224 0.003 0,005
MC-03 103 104 7 2 196 200 0.256 67.247 66735 71,628 13.336 69.247 69.707 69.979 66735 69.256 69.603 0012 3.701 3.701 1523 5768 2 2 1525 1224 0.003 0,005
MC-04 104 11005 7 25 3705 375 0217 66235 65422 19,422 22.255 66735 69.256 69.603 67.922 67.439 67.685 0012 3957 1577 1835 634 25 2017 7.907 7495 0.002 0,004
1C-05 11005 11006 7 3 370 375 01 64.922 64647 19,422 24579 67.922 67.439 67.685 67.647 67.196 67.357 0012 3.067 2941 3652 5931 2517 2648 2112 1413 0.007 0.004
11C-06 11006 1C07 7 3 295 300 0,359 64647 6347 2089 16578 67.647 67.196 67.357 6647 66978 67.065 0012 3163 2955 6044 6074 25648 3 1474 7.468 0.004 0,004
ME01 WE02 MEOT 7 3 1955 201 01 62.818 62617 19,637 24679 65818 66618 66736 65617 65761 65.679 0012 2.764 2764 3674 5942 3 3 2112 1418 0,001 0.004

NO. DATE REVISION APP.

3/3/2015
ROBERTO FINA CARRAL DATE

Consulting Engineers
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